

NOTICE FOR POSTPONEMENT OF TENDER

With reference to this office Notice Inviting Tender through E-tendering, issued vide No.MDU/EE/2015/04 dated 01.06.2015 for the work "Annual maintenance of various buildings in MDU, Rohtak i.e. (Stadium Building in Sports complex, Multi Purpose in Gymnasium Hall & Swimming Pool including P.H. services)" has been postponed and will now be received till 24.06.2015 at 3:00 P.M. through E-tendering due to administrative reasons. The documents can be submitted till 25.06.2015 at 5:00 P.M. and the financial bids of eligible agencies will be opened on 26.06.2015 at 3:00 P.M.

The other terms and conditions will remain same".

Executive Engineer

Endst. No. EE/2015/3440-41

Dated: 17.06.2015

A copy of the above is forwarded to the following:

1. The Director, University Computer Centre, MDU, Rohtak with the request for inserting the above postponement on the University Web site.

2. Notice Board



NOTICE FOR POSTPONEMENT & AMENDMENT OF TENDER

With reference to this office Notice Inviting Tender through E-tendering, issued vide No.MDU/EE/2015/3089 dated 19.05.2015 for the work "Providing and laying of Granular Sub Base for preparation of road, Sub Base in Sports Complex in MDU, Rohtak" has been postponed and will now be received till 24.06.2015 at 3:00 P.M. through E-tendering due to administrative reasons. The documents can be submitted till 25.06.2015 at 5:00 P.M. and the financial bids of eligible agencies will be opened on 26.06.2015 at 3:00 P.M.

An amendment has also been incorporated in DNIT item no.1 regarding Unit which should be read per sqm instead of per % sqm.

The other terms and conditions will remain same".

Executive Engineer

Endst. No. EE/2015/3442-43

Dated: 17.06.2015

A copy of the above is forwarded to the following:

- 1. The Director, University Computer Centre, MDU, Rohtak with the request for inserting the above postponement on the University Web site.
- 2. Notice Board



NOTICE FOR POSTPONEMENT OF TENDER

With reference to this office Notice Inviting Tender through E-tendering, issued vide No.MDU/EE/2015/3 dated 01.06.2015 for the work "Creation of Smart Class Rooms in Commerce Department including E.I. services, MDU, Rohtak" has been postponed and will now be received till 24.06.2015 at 3:00 P.M. through E-tendering due to administrative reasons. The documents can be submitted till 25.06.2015 at 5:00 P.M. and the financial bids of eligible agencies will be opened on 26.06.2015 at 3:00 P.M.

The other terms and conditions will remain same".

Executive Engineer

Endst. No. EE/2015/ 3444-46

Dated: 17.06.2015

A copy of the above is forwarded to the following:

- 1. The Director, University Computer Centre, MDU, Rohtak with the request for inserting the above postponement on the University Web site.
- 2. Executive Engineer(C-II), MDU, Rohtak
- 3. Notice Board



NOTICE FOR POSTPONEMENT OF TENDER

With reference to this office Notice Inviting Tender through E-tendering, issued vide No.MDU/EE/2015/01 dated 01.06.2015 for the work "Renovation of Canteen near Main Library (including Public Health) in MDU, Rohtak" has been postponed and will now be received till 24.06.2015 at 3:00 P.M. through E-tendering due to administrative reasons. The documents can be submitted till 25.06.2015 at 5:00 P.M. and the financial bids of eligible agencies will be opened on 26.06.2015 at 3:00 P.M.

The other terms and conditions will remain same".

Executive Engineer

Endst. No. EE/2015/3447-48

Dated: 17.06.2015

A copy of the above is forwarded to the following:

- 1. The Director, University Computer Centre, MDU, Rohtak with the request for inserting the above postponement on the University Web site.
- 2. Notice Board