

MAHARSHI DAYANAND UNIVERSITY ROHTAK

NOTICE FOR POSTPONEMENT OF TENDER

With reference to this office Notice Inviting Tender, issued vide Endst. No. EE/2013/ 4441-4480 dated 06.09.2013 for the following works, the tenders have been postponed upto 24.09.2013:

Sr. No.	Name of work	App. Amt. (Rs.)
1.	Development of Horticulture work in the New Park in front of Type-I and Type-IA houses	4,30,000/-
2.	Repairing and functioning of fountain in the water body near Gate No.1	1,57,000/-
3.	Providing and fixing Shed in Dholagiri Hostel and Extension of main Shed in Udaigiri Boys Hostel	1,30,000/-
4.	Raising of Boundary wall for closing of illegal entry points at various places	1,20,000/-
5.	Polishing with spirit polish on wooden cabins in Vivekananda Library	56,000/-
6.	Providing and fixing of G.I. railing in Kailash Boys Hostel and Providing and fixing aluminium door in Boys Hostel no. 3	30,000/-

Now, the issuing / opening of tender is re-scheduled as under:

“The tender forms will be issued by 12:00 noon and will be received upto 2:00 P.M. and opened at 3:00 P.M. on 24.09.2013 in the presence of tenderers or their authorized representatives, who may like to be present at that time. The other terms and conditions will remain same”.

Executive Engineer

Endst. No. EE/2013/4778-80

Dated: 17.09.2013

A copy of the above is forwarded to the following:

1. P.A. to Vice-Chancellor (for kind information of the Vice-Chancellor), M. D. University, Rohtak
2. P.A. to Registrar (for kind information of Registrar), MDU, Rohtak
3. Notice Board

Executive Engineer

